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CONTRACT BETWEEN THE CITY OF AUSTIN 
AND 

TEXAS STATE UNIVERSITY 
For 

Barton Springs and Austin Blind Salamanders Research Project 
MA 6300 NA190000181 

 
This Contract is made by and between the City of Austin (“City”), a home-rule municipality incorporated by the State 
of Texas, and Texas State University (“Contractor”), having offices at 601 University Drive San Marcos, TX 78666-
4684. 

SECTION 1. GRANT OF AUTHORITY, SERVICES AND DUTIES 

1.1 Engagement of the Contractor. Subject to the general supervision and control of the City and subject to the 
provisions of the Terms and Conditions contained herein, the Contractor is engaged to provide the services set 
forth in Section 2, Scope of Work. 

1.2 Responsibilities of the Contractor. The Contractor shall provide all technical and professional expertise, 
knowledge, management, and other resources required for accomplishing all aspects of the tasks and associated 
activities identified in the Scope of Work. In the event that the need arises for the Contractor to perform services 
beyond those stated in the Scope of Work, the Contractor and the City shall negotiate mutually agreeable terms 
and compensation for completing the additional services.    

1.3 Responsibilities of the City. The City’s Contract Manager will be responsible for exercising general 
oversight of the Contractor’s activities in completing the Scope of Work.  Specifically, the Contract Manager will 
represent the City’s interests in resolving day-to-day issues that may arise during the term of this Contract, shall 
participate regularly in conference calls or meetings for status reporting, shall promptly review any written reports 
submitted by the Contractor, and shall approve all invoices for payment, as appropriate. The City’s Contract 
Manager shall give the Contractor timely feedback on the acceptability of progress and task reports. 

1.4 Designation of Key Personnel. The Contractor’s Contract Manager for this engagement shall be Joanne 
Palmer, Phone: (512)245-2151, Email Address:  JP57@txstate.edu. The City’s Contract Manager for the 
engagement shall be Josephine Archer, Phone: (512) 974-9735, Email Address: 
Josephine.archer@austintexas.gov. The City and the Contractor resolve to keep the same key personnel assigned 
to this engagement throughout its term. In the event that it becomes necessary for the Contractor to replace any 
key personnel, the replacement will be an individual having equivalent experience and competence in executing 
projects such as the one described herein. Additionally, the Contractor will promptly notify the City Contract Manager 
and obtain approval for the replacement. Such approval shall not be unreasonably withheld. 
 
SECTION 2. SCOPE OF WORK 
 
2.1 Contractor’s Obligations. The Contractor shall fully and timely provide all deliverables described herein and 
in the Contractor’s Offer in strict accordance with the terms, covenants, and conditions of the Contract and all 
applicable Federal, State, and local laws, rules, and regulations. 
 
2.2 Tasks. In order to accomplish the work described herein, the Contractor shall perform each of the tasks 
detailed in Exhibit A, Scope of Work. 

 
SECTION 3. COMPENSATION 

3.1 Contract Amount. The Contractor will be paid as indicated herein upon the successful completion of the 
Scope of Work. In consideration for the services to be performed under this Contract, the Contractor shall be paid 
an amount not-to-exceed $42,563.00 for all fees and expenses for the initial term and an amount not-to-exceed 
$42,563.00 for each extension option.  This compensation is a Fixed Price Basis.  

3.2 Invoices. 

3.2.1 Invoices shall contain a unique invoice number, the purchase order or delivery order number 
and the agreement number if applicable, the Department’s Name, and the name of the point of contact 
for the Department. Invoices shall be itemized. The Contractor’s name and, if applicable, the tax 
identification number on the invoice must exactly match the information in the Contractor’s registration with 
the City. Unless otherwise instructed in writing, the City may rely on the remittance address specified on the 
Contractor’s invoice. Invoices received without all required information cannot be processed and will be 
returned to the Contractor. Invoices shall be mailed to the below address: 
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 City of Austin 

Department Watershed Protection 

Attn: Josephine Archer 

Address PO Box 1088 

City, State, Zip Code Austin, TX 78767 

Email Address WPDinvoices@austintexas.gov 

 

3.3 Payment. 

3.3.1 All proper invoices received by the City will be paid within thirty (30) calendar days of the City’s receipt 
of the deliverables or of the invoice, whichever is later. 

3.3.2 If payment is not timely made, (per this paragraph), interest shall accrue on the unpaid balance 
at the lesser of the rate specified in Texas Government Code Section 2251.025 or the maximum lawful 
rate; except, if payment is not timely made for a reason for which the City may withhold payment 
hereunder, interest shall not accrue until ten (10) calendar days after the grounds for withholding 
payment have been resolved. 

3.3.3 The City may withhold or off set the entire payment or part of any payment otherwise due the 
Contractor to such extent as may be necessary on account of: 

3.3.3.1 failure of the Contractor to pay Subcontractors, or for labor, materials or equipment;  

3.3.3.2 damage to the property of the City or the City’s agents, employees or contractors, which is 
not covered by insurance required to be provided by the Contractor; 

3.3.3.3 failure of the Contractor to submit proper invoices with all required attachments and 
supporting documentation; or 

3.3.3.4 failure of the Contractor to comply with any material provision of the Contract Documents. 

3.3.4 Notice is hereby given of Article VIII, Section 1 of the Austin City Charter which prohibits the payment 
of any money to any person, firm or corporation who is in arrears to the City for taxes, and of §2-8-3 of the 
Austin City Code concerning the right of the City to offset indebtedness owed the City. 

3.3.5 Payment will be made by check unless the parties mutually agree to payment by credit card or 
electronic transfer of funds.  The Contractor agrees that there shall be no additional charges, surcharges, or 
penalties to the City for payments made by credit card or electronic transfer of funds. 

3.4 Non-Appropriation. The awarding or continuation of this Contract is dependent upon the availability of 
funding. The City’s payment obligations are payable only and solely from funds Appropriated and available for this 
Contract. The absence of Appropriated or other lawfully available funds shall render the Contract null and void to 
the extent funds are not Appropriated or available and any deliverables delivered but unpaid shall be returned to 
the Contractor. The City shall provide the Contractor written notice of the failure of the City to make an adequate 
Appropriation for any fiscal year to pay the amounts due under the Contract, or the reduction of any Appropriation 
to an amount insufficient to permit the City to pay its obligations under the Contract. In the event of non or inadequate 
appropriation of funds, there will be no penalty nor removal fees charged to the City. 

3.5 Final Payment and Close-Out. 

3.5.1 The making and acceptance of final payment will constitute: 

3.5.1.1 a waiver of all claims by the City against the Contractor, except claims (1) which have been 
previously asserted in writing and not yet settled, (2) arising from defective work appearing after final 
inspection, (3) arising from failure of the Contractor to comply with the Contract or the terms of any 
warranty specified herein, (4) arising from the Contractor’s continuing obligations under the Contract, 
including but not limited to indemnity and warranty obligations, or (5) arising under the City’s right to 
audit; and 

3.5.1.2 a waiver of all claims by the Contractor against the City other than those previously 
asserted in writing and not yet settled. 
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SECTION 4. TERM AND TERMINATION 
 
4.1 Term of Contract. The Contract shall commence upon execution, unless otherwise specified, and shall 
remain in effect for an initial term of twelve (12) months.  
 

4.1.1 The Contract may be extended beyond the initial term for up to one (1) additional twelve (12) month 
periods at the City’s sole option. 

 
4.1.2 Upon expiration of the initial term or any period of extension, the Contractor agrees to hold over under 
the terms and conditions of this Contract for such a period as is reasonably necessary for the City to re-solicit 
and/or complete the deliverables due under this Contract (not exceed 120 calendar days unless mutually 
agreed on in writing).   

 
4.2 Right To Assurance. Whenever one party to the Contract in good faith has reason to question the other 
party’s intent to perform, demand may be made to the other party for written assurance of the intent to perform. In 
the event that no assurance is given within the time specified after demand is made, the demanding party may treat 
this failure as an anticipatory repudiation of the Contract. 
 
4.3 Default. The Contractor shall be in default under the Contract if the Contractor (a) fails to fully, timely and 
faithfully perform any of its material obligations under the Contract, (b) fails to provide adequate assurance of 
performance under the “Right to Assurance paragraph herein, (c) becomes insolvent or seeks relief under the 
bankruptcy laws of the United States or (d) makes a material misrepresentation in Contractor’s Offer, or in any 
report or deliverable required to be submitted by Contractor to the City. 
 
4.4 Termination For Cause. In the event of a default by the Contractor, the City shall have the right to terminate 
the Contract for cause, by written notice effective ten (10) calendar days, unless otherwise specified, after the date 
of such notice, unless the Contractor, within such ten (10) day period, cures such default, or provides evidence 
sufficient to prove to the City’s reasonable satisfaction that such default does not, in fact, exist. The City may place 
Contractor on probation for a specified period of time within which the Contractor must correct any non-compliance 
issues. Probation shall not normally be for a period of more than nine (9) months, however, it may be for a longer 
period, not to exceed one (1) year depending on the circumstances. If the City determines the Contractor has failed 
to perform satisfactorily during the probation period, the City may proceed with suspension. In the event of a default 
by the Contractor, the City may suspend or debar the Contractor in accordance with the “City of Austin Purchasing 
Office Probation, Suspension and Debarment Rules for Vendors” and remove the Contractor from the City’s vendor 
list for up to five (5) years and any Offer submitted by the Contractor may be disqualified for up to five (5) years. In 
addition to any other remedy available under law or in equity, the City shall be entitled to recover all actual damages, 
costs, losses and expenses, incurred by the City as a result of the Contractor’s default, including, without limitation, 
cost of cover, reasonable attorneys’ fees, court costs, and prejudgment and post-judgment interest at the maximum 
lawful rate. All rights and remedies under the Contract are cumulative and are not exclusive of any other right or 
remedy provided by law. 
 
4.5 Termination Without Cause. Either party shall have the right to terminate the Contract, in whole or in part, 
without cause any time upon thirty (30) calendar days prior written notice. Upon receipt of a notice of termination, 
the Contractor shall promptly cease all further work pursuant to the Contract, with such exceptions, if any, specified 
in the notice of termination. The City shall pay the Contractor, to the extent of funds Appropriated or otherwise 
legally available for such purposes, for all goods delivered and services performed and obligations incurred prior to 
the date of termination in accordance with the terms hereof. 
 
4.6 Fraud. Fraudulent statements by the Contractor on any Offer or in any report or deliverable required to be 
submitted by the Contractor to the City shall be grounds for the termination of the Contract for cause by the City 
and may result in legal action. 
 
SECTION 5. OTHER DELIVERABLES 
 
5.1 Insurance: The Texas Tort Claims Act (Civil Practice and Remedies Code, Title 5, Chapter 101) provides 

for remedies against the State for legal proceedings for claimants in these areas.  The limits set forth in the 
Act are as follows: 
 

5.1.1 Property damage: $100,000 
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5.1.2 Injury to a person: $250,000 
 
5.1.3 Bodily injury or death: $500,000 

 
 
5.1 Equal Opportunity. 

 
5.1.1 Equal Employment Opportunity. No Offer submitted to the City shall be considered, nor any 
Purchase Order issued, or any Contract awarded by the City unless the Offeror has executed and filed with 
the City Purchasing Office a current Non-Discrimination Certification. Texas State complies with the State of 
Texas requirements of Non-Discrimination and Non-Retaliation policies.  
 
5.1.2 Americans With Disabilities Act (ADA) Compliance. No Contractor, or Contractor’s agent, shall 
engage in any discriminatory practice against individuals with disabilities as defined in the ADA, including but 
not limited to: employment, accessibility to goods and services, reasonable accommodations, and effective 
communications. 

 
5.2 Delays.  

 
5.2.1 The City may delay scheduled delivery or other due dates by written notice to the Contractor if the 
City deems it is in its best interest. If such delay causes an increase in the cost of the work under the Contract, 
the City and the Contractor shall negotiate an equitable adjustment for costs incurred by the Contractor in the 
Contract price and execute an amendment to the Contract. The Contractor must assert its right to an 
adjustment within thirty (30) calendar days from the date of receipt of the notice of delay. Failure to agree on 
any adjusted price shall be handled under the Dispute Resolution process specified herein. However, nothing 
in this provision shall excuse the Contractor from delaying the delivery as notified. 
 
5.2.2 Neither party shall be liable for any default or delay in the performance of its obligations under this 
Contract if, while and to the extent such default or delay is caused by acts of God, fire, riots, civil commotion, 
labor disruptions, sabotage, sovereign conduct, or any other cause beyond the reasonable control of such 
Party. In the event of default or delay in Contract performance due to any of the foregoing causes, then the 
time for completion of the services will be extended; provided, however, in such an event, a conference will 
be held within a reasonable time to establish a mutually agreeable period of time reasonably necessary to 
overcome the effect of such failure to perform.  

 
5.3 Ownership And Use Of Deliverables. 

 
5.3.1 Patents. Title to all inventions and discoveries made solely by Contractor inventors resulting from 
the work shall reside with the Contractor; title to all inventions and discoveries made solely by City inventors 
resulting from the work shall reside with City; title to all inventions and discoveries made jointly by Contractor 
and City inventors resulting from the work shall reside jointly with Contractor and City. 
 
5.3.2 Data and Copyrights. Title to data (which is defined as including, but not limited to; software, 
writings, sound recordings, pictorial reproductions, drawings or other graphical representations, reports, 
blueprints and works of any similar nature, whether or not copyrighted or copyrightable) first produced or 
composed by Contractor employees in the performance of work under this Agreement shall be the sole and 
exclusive property of Contractor. Contractor shall have the sole right to determine the disposition of copyrights 
or other rights resulting from the performance of work; provided that Contractor hereby grants to City a royalty 
free, perpetual, non-exclusive license to reproduce, modify and use all such data for its own purposes. 
 
5.3.3 Publication.  Both parties shall be free to publish the results of work under this Agreement. Title 
to and the right to determine the disposition of any copyrights on publications relating to the performance of 
the work hereunder shall remain with Contractor, who shall have the sole right to determine the disposition 
of those copyrights. However, prior to publication, Contractor shall provide to City a thirty (30) day period in 
which to review proposed publications, identify proprietary or confidential information, and submit comments. 
Contractor shall not publish or otherwise disclose proprietary or confidential information identified by City and 
will give full consideration to all comments before publication. Furthermore, upon request of the reviewing 
party, publication will be deferred for up to thirty (30) additional days for preparation and filing of any patent 
application which City has the right to file. 
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5.4 Rights to Proposal and Contractual Material. All material submitted by the Contractor to the City shall 
become property of the City upon receipt. Any portions of such material claimed by the Contractor to be proprietary 
must be clearly marked as such. Determination of the public nature of the material is subject to the Texas Public 
Information Act, Chapter 552, Texas Government Code. 
 
5.5 Publications. All published material and written reports submitted under the Contract must be originally 
developed material unless otherwise specifically provided in the Contract. When material not originally developed 
is included in a report in any form, the source shall be identified. 
 
SECTION 6. WARRANTIES 
 
6.1 Warranty – Price. 
 

6.1.1 The Contractor warrants the prices quoted in the Offer are no higher than the Contractor's current 
prices on orders by others for like deliverables under similar terms of purchase. 
 
6.1.2 The Contractor certifies that the prices in the Offer have been arrived at independently without 
consultation, communication, or agreement for the purpose of restricting competition, as to any matter relating 
to such fees with any other firm or with any competitor. 
 
6.1.3 In addition to any other remedy available, the City may deduct from any amounts owed to the 
Contractor, or otherwise recover, any amounts paid for items in excess of the Contractor's current prices on 
orders by others for like deliverables under similar terms of purchase. 

 
6.2 Warranty – Services. The Contractor warrants and represents that all services to be provided to the City 
under the Contract will be fully and timely performed with best efforts in a good and workmanlike manner in 
accordance with generally accepted standards and practices, the terms, conditions, and covenants of the Contract, 
and all applicable Federal, State and local laws, rules or regulations. 
 

6.2.1 The Contractor may not limit, exclude or disclaim the foregoing warranty or any warranty implied by 
law, and any attempt to do so shall be without force or effect. 

 
6.2.2 Per Chapter 2260 of the Texas Government Code, If a contract dispute arises that cannot be 
resolved to the satisfaction of the parties, either party may notify the other party in writing of the dispute.  If 
the parties are unable to satisfactorily resolve the dispute within fourteen (14) days of the written notification, 
the parties must use the dispute resolution process provided for in Chapter 2260 of the Texas Government 
Code to attempt to resolve the dispute.  The provision shall not apply to any matter with respect to which 
either party may make a decision within its respective sole discretion.  Unless otherwise specified in the 
Contract, the warranty period shall be at least one year from the acceptance date. If during the warranty 
period, one or more of the warranties are breached, the Contractor shall promptly upon receipt of demand 
perform the services again in accordance with above standard at no additional cost to the City. All costs 
incidental to such additional performance shall be borne by the Contractor. The City shall endeavor to give 
the Contractor written notice of the breach of warranty within thirty (30) calendar days of discovery of the 
breach of warranty, but failure to give timely notice shall not impair the City’s rights under this section. 
 

SECTION 7. MISCELLANEOUS 
 
7.1 Place and Condition of Work. The City shall provide the Contractor access to the sites where the Contractor 
is to perform the services as required in order for the Contractor to perform the services in a timely and efficient 
manner in accordance with and subject to the applicable security laws, rules, and regulations. The Contractor 
acknowledges that it has satisfied itself as to the nature of the City’s service requirements and specifications, the 
location and essential characteristics of the work sites, the quality and quantity of materials, equipment, labor and 
facilities necessary to perform the services, and any other condition or state of fact which could in any way affect 
performance of the Contractor’s obligations under the Contract.  As allowed by the laws of the State of Texas, the 
Contractor hereby releases and holds the City harmless from and against any liability or claim for damages of any 
kind or nature if the actual site or service conditions differ from expected conditions. 
 
7.2 Workforce. 
 

7.2.1 The Contractor shall employ only orderly and competent workers, skilled in the performance of the 
services which they will perform under the Contract. 
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7.2.2 The Contractor, its employees, subcontractors, and subcontractor's employees may not while 
engaged in participating or responding to a solicitation or while in the course and scope of delivering goods 
or services under a City of Austin contract or on the City's property: 

 
7.2.2.1 use or possess a firearm, including a concealed handgun that is licensed under state law, 
except as required by the terms of the Contract; and 
 
7.2.2.2 use or possess alcoholic or other intoxicating beverages, illegal drugs or controlled 
substances, nor may such workers be intoxicated, or under the influence of alcohol or drugs, on the 
job. 

 
7.2.3 If the City or the City's representative notifies the Contractor that any worker is incompetent, 
disorderly or disobedient, has knowingly or repeatedly violated safety regulations, has possessed any 
firearms, or has possessed or was under the influence of alcohol or drugs on the job, the Contractor shall 
immediately remove such worker from Contract services, and may not employ such worker again on Contract 
services without the City's prior written consent. 

 
7.3 Compliance with Health, Safety, and Environmental Regulations. The Contractor, its Subcontractors, 
and their respective employees, shall comply fully with all applicable federal, state, and local health, safety, and 
environmental laws, ordinances, rules and regulations in the performance of the services, including but not limited 
to those promulgated by the City and by the Occupational Safety and Health Administration (OSHA). In case of 
conflict, the most stringent safety requirement shall govern as allowed by the laws of the State of Texas. The 
Contractor shall indemnify and hold the City harmless from and against all claims, demands, suits, actions, 
judgments, fines, penalties and liability of every kind arising from the breach of the Contractor’s obligations under 
this paragraph. 
 
7.4 Significant Event. The Contractor shall immediately notify the City’s Contract Manager of any current or 
prospective “significant event” on an ongoing basis. All notifications shall be submitted in writing to the Contract 
Manager. As used in this provision, a “significant event” is any occurrence or anticipated occurrence which might 
reasonably be expected to have a material effect upon the Contractor's ability to meet its contractual obligations. 
Significant events may include but not be limited to the following: 
 

7.4.1 disposal of major assets; 
 
7.4.2 any major computer software conversion, enhancement or modification to the operating systems, 
security systems, and application software, used in the performance of this Contract; 
 
7.4.3 any significant termination or addition of provider contracts; 
 
7.4.4 the Contractor’s insolvency or the imposition of, or notice of the intent to impose, a receivership, 
conservatorship or special regulatory monitoring, or any bankruptcy proceedings, voluntary or involuntary, or 
reorganization proceedings; 
 
7.4.5 strikes, slow-downs or substantial impairment of the Contractor’s facilities or of other facilities used 
by the Contractor in the performance of this Contract; 
 
7.4.6 reorganization, reduction and/or relocation in key personnel; 
 
7.4.7 known or anticipated sale, merger, or acquisition; 
 
7.4.8 known, planned or anticipated stock sales; 
 
7.4.9 any litigation against the Contractor; or 
 
7.4.10 significant change in market share or product focus. 

 
7.5 Audits and Records. 
 

7.5.1 The Contractor agrees that the representatives of the Office of the City Auditor or other authorized 
representatives of the City shall have access to, and the right to audit, examine, or reproduce, any and all 
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records of the Contractor related to the performance under this Contract. The Contractor shall retain all such 
records for a period of three (3) years after final payment on this Contract or until all audit and litigation matters 
that the City has brought to the attention of the Contractor are resolved, whichever is longer. The Contractor 
agrees to refund to the City any overpayments disclosed by any such audit. 
 
7.5.2 Records Retention: 

 
7.5.2.1 For purposes of this subsection, a Record means all books, accounts, reports, files, and 
other data recorded or created by a Contractor in fulfillment of the Contract whether in digital or 
physical format, except a record specifically relating to the Contactor’s internal administration. 

 
7.5.2.2 All Records are the property of the City. The Contractor may not dispose of or destroy a 
Record without City authorization and shall deliver the Records, in all requested formats and media, 
along with all finding aids and metadata, to the City at no cost when requested by the City. 

 
7.5.3 The Contractor shall include sections 7.5.1 and 7.5.2 above in all subcontractor agreements entered 
into in connection with this Contract. 
 

7.6 Financial Disclosures and Assurances. The City may request and review financial information as the City 
requires to determine the credit worthiness of the Contractor, including but not limited to, annual reports, audited 
financial statements and reports, bank letters of credit or other credit instruments. Failure of the Contractor to 
comply with this requirement shall be grounds for terminating the Contract. 

 
7.7 Stop Work Notice. The City may issue an immediate Stop Work Notice in the event the Contractor is 
observed performing in a manner that is in violation of Federal, State, or local guidelines, or in a manner that is 
determined by the City to be unsafe to either life or property. Upon notification, the Contractor will cease all work 
until notified by the City that the violation or unsafe condition has been corrected. 
 
7.8 Indemnity.  Contractor and City acknowledge that Contractor is an agency of the State of Texas and City 
is a political subdivision of the State of Texas. Both are subject to, and comply with, the applicable provisions of the 
Texas Tort Claims Act, and the remedies authorized therein regarding claims or causes of action that may be 
asserted by third parties for accident, injury or death. Contractor and City shall each promptly notify the other in 
writing of any claims or demands that become known against them in relation to or arising out of activities under 
this Contract. Neither Party shall, by reason of this Contract be obligated to defend, assume the cost of defense, 
hold harmless, or indemnify the other from any liability to third parties or loss of or damage to property, death, or 
bodily injury arising out of or connected with the work under this Contract. To the extent allowed by law each party 
agrees to be solely responsible for the wrongful acts of its own employees, contractors, and agents.  However, 
nothing contained herein shall constitute a waiver by either party of its sovereign immunity. 
 
7.9 Claims. If any claim, demand, suit, or other action is asserted against the Contractor which arises under or 
concerns the Contract, or which could have a material adverse affect on the Contractor’s ability to perform 
thereunder, the Contractor shall give written notice thereof to the City within ten (10) calendar days after receipt of 
notice by the Contractor. Such notice to the City shall state the date of notification of any such claim, demand, suit, 
or other action; the names and addresses of the claimant(s); the basis thereof; and the name of each person against 
whom such claim is being asserted. Such notice shall be delivered personally or by mail and shall be sent to the 
City and to the Austin City Attorney. Personal delivery to the City Attorney shall be to City Hall, 301 West 2nd Street, 
4th Floor, Austin, Texas 78701, and mail delivery shall be to P.O. Box 1088, Austin, Texas 78767. 
 
7.10 Notices. Unless otherwise specified, all notices, requests, or other communications required or appropriate 
to be given under the Contract shall be in writing and shall be deemed delivered three (3) business days after 
postmarked if sent by U.S. Postal Service Certified or Registered Mail, Return Receipt Requested. Notices delivered 
by other means shall be deemed delivered upon receipt by the addressee. Routine communications may be made 
by first class mail, telefax, or other commercially accepted means. Notices to the City and the Contractor shall be 
addressed as follows: 
 

To the City: To the Contractor: Contractor with a Copy to 

City of Austin, Watershed 
Protection 

Texas State University Texas State University 
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ATTN:  Nathan Bendik, Env. 
Scientist Senior 

ATTN:  Marivel Alvarez, Director, Post-
Award Research Support Services 

ATTN:  Dr Benjamin Schwartz, 
Principal Investigator Director, 
Edwards Aquifer Research & Data 
Center 

P O Box 1088 601 University Drive 601 University Drive 

Austin, TX  78767 San Marcos, TX 78666-4684 San Marcos, TX 78666-4684 

 (512)245-2102 (512)245-7608 

 grants@txstate.edu BS37@txstate.edu 

 
7.11 Confidentiality. In order to provide the deliverables to the City, Contractor may require access to certain of 
the City's and/or its licensors' confidential information (including inventions, employee information, trade secrets, 
confidential know-how, confidential business information, and other information which the City or its licensors 
consider confidential) {collectively, "Confidential Information"). Contractor acknowledges and agrees that the 
Confidential Information is the valuable property of the City and/or its licensors and any unauthorized use, 
disclosure, dissemination, or other release of the Confidential Information will substantially injure the City and/or its 
licensors. The Contractor (including its employees, subcontractors, agents, or representatives) agrees that it will 
maintain the Confidential Information in strict confidence and shall not disclose, disseminate, copy, divulge, 
recreate, or otherwise use the Confidential Information without the prior written consent of the City or in a manner 
not expressly permitted under this Contract, unless the Confidential Information is required to be disclosed by law 
or an order of any court or other governmental authority with proper jurisdiction, provided the Contractor promptly 
notifies the City before disclosing such information so as to permit the City reasonable time to seek an appropriate 
protective order. The Contractor agrees to use protective measures no less stringent than the Contractor uses 
within its own business to protect its own most valuable information, which protective measures shall under all 
circumstances be at least reasonable measures to ensure the continued confidentiality of the Confidential 
Information.   
 
Information shall be deemed confidential if so marked in writing or so designated orally or in writing. In case 
of oral designation, disclosure must be followed by written documentation within thirty (30) days, confirming 
that the information is confidential information. The Contractor agrees to hold and maintain all confidential 
information, whether oral or written, in confidence and not disclose to others, not make copies of it, not use 
it, except as expressly agreed beforehand by the City. This restriction continues for five (5) years from the 
date of receiving Information, and does not apply to any items of information which: (a) are in the public 
domain at the time of disclosure; or (b) becomes part of the public domain after disclosure by publication or 
otherwise, other than in violation of the commitment herein; or (c) was in possession of the Contractor at the 
time of disclosure by the City and was not acquired or received, directly or indirectly, from the City; or (d) was 
received by the Contractor after the time of disclosure from the City by a third party who did not require it to 
be held in confidence and who did not acquire it, directly or indirectly, from the City under an obligation of 
confidence; or (e) Is subject to disclosure pursuant to the Texas Public Information Act, currently codified 
under Texas Government Code Chapter 552. 

 
7.12 No Contingent Fees. The Contractor warrants that no person or selling agency has been employed or 
retained to solicit or secure the Contract upon any agreement or understanding for commission, percentage, 
brokerage, or contingent fee, excepting bona fide employees of bona fide established commercial or selling 
agencies maintained by the Contractor for the purpose of securing business.  For breach or violation of this warranty, 
the City shall have the right, in addition to any other remedy available, to cancel the Contract without liability and to 
deduct from any amounts owed to the Contractor, or otherwise recover, the full amount of such commission, 
percentage, brokerage or contingent fee. 
 
7.13 Gratuities. The City may, by written notice to the Contractor, cancel the Contract without liability if it is 
determined by the City that gratuities were offered or given by the Contractor or any agent or representative of the 
Contractor to any officer or employee of the City with a view toward securing the Contract or securing favorable 
treatment with respect to the awarding or amending or the making of any determinations with respect to the 
performing of such contract. In the event the Contract is canceled by the City pursuant to this provision, the City 
shall be entitled, in addition to any other rights and remedies, to recover or withhold the amount of the cost incurred 
by the Contractor in providing such gratuities. 
 
7.14 Prohibition Against Personal Interest in Contracts. No officer, employee, independent consultant, or 
elected official of the City who is involved in the development, evaluation, or decision-making process of the 
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performance of any solicitation shall have a financial interest, direct or indirect, in the Contract resulting from that 
solicitation. Any willful violation of this section shall constitute impropriety in office, and any officer or employee 
guilty thereof shall be subject to disciplinary action up to and including dismissal. Any violation of this provision, with 
the knowledge, expressed or implied, of the Contractor shall render the Contract voidable by the City. 
 
7.15 Independent Contractor. The Contract shall not be construed as creating an employer/employee 
relationship, a partnership, or a joint venture. The Contractor’s services shall be those of an independent contractor. 
The Contractor agrees and understands that the Contract does not grant any rights or privileges established for 
employees of the City. 
 
7.16 Assignment-Delegation. The Contract shall be binding upon and enure to the benefit of the City and the 
Contractor and their respective successors and assigns, provided however, that no right or interest in the Contract 
shall be assigned and no obligation shall be delegated by the Contractor without the prior written consent of the 
City. Any attempted assignment or delegation by the Contractor shall be void unless made in conformity with this 
paragraph. The Contract is not intended to confer rights or benefits on any person, firm or entity not a party hereto; 
it being the intention of the parties that there be no third party beneficiaries to the Contract. 
 
7.17 Waiver. No claim or right arising out of a breach of the Contract can be discharged in whole or in part by a 
waiver or renunciation of the claim or right unless the waiver or renunciation is supported by consideration and is in 
writing signed by the aggrieved party. No waiver by either the Contractor or the City of any one or more events of 
default by the other party shall operate as, or be construed to be, a permanent waiver of any rights or obligations 
under the Contract, or an express or implied acceptance of any other existing or future default or defaults, whether 
of a similar or different character. 
 
7.18 Modifications. The Contract can be modified or amended only in writing signed by both parties. No pre-
printed or similar terms on any Contractor invoice, order or other document shall have any force or effect to change 
the terms, covenants, and conditions of the Contract. 
 
7.19 Interpretation. The Contract is intended by the parties as a final, complete and exclusive statement of the 
terms of their agreement. No course of prior dealing between the parties or course of performance or usage of the 
trade shall be relevant to supplement or explain any term used in the Contract. Although the Contract may have 
been substantially drafted by one party, it is the intent of the parties that all provisions be construed in a manner to 
be fair to both parties, reading no provisions more strictly against one party or the other. Whenever a term defined 
by the Uniform Commercial Code, as enacted by the State of Texas, is used in the Contract, the UCC definition 
shall control, unless otherwise defined in the Contract. 
 
7.20 Dispute Resolution. 
 

7.20.1 If a dispute arises out of or relates to the Contract, or the breach thereof, the parties agree to negotiate 
prior to prosecuting a suit for damages. However, this section does not prohibit the filing of a lawsuit to toll 
the running of a statute of limitations or to seek injunctive relief. If a contract dispute arises that cannot be 
resolved to the satisfaction of the parties, either party may notify the other party in writing of the dispute.  If 
the parties are unable to satisfactorily resolve the dispute within fourteen (14) days of the written notification, 
the parties must use the dispute resolution process provided for in Chapter 2260 of the Texas Government 
Code to attempt to resolve the dispute.  
 
7.20.2 If the efforts to resolve the dispute through negotiation fail, or the parties waive the negotiation 
process, the parties may select, within thirty (30) calendar days, a mediator trained in mediation skills to assist 
with resolution of the dispute. Should they choose this option, the City and the Contractor agree to act in good 
faith in the selection of the mediator and to give consideration to qualified individuals nominated to act as 
mediator. Nothing in the Contract prevents the parties from relying on the skills of a person who is trained in 
the subject matter of the dispute or a contract interpretation expert. If the parties fail to agree on a mediator 
within thirty (30) calendar days of initiation of the mediation process, the mediator shall be selected by the 
Travis County Dispute Resolution Center (DRC). The parties agree to participate in non-binding mediation in 
good faith for up to thirty (30) calendar days from the date of the first mediation session. The City and the 
Contractor will share the mediator’s fees equally and the parties will bear their own costs of participation such 
as fees for any consultants or attorneys they may utilize to represent them or otherwise assist them in the 
non-binding mediation. 

 
7.21 Subcontractors. 
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7.21.1 Work performed for the Contractor by a Subcontractor shall be pursuant to a written contract between 
the Contractor and Subcontractor. The terms of the subcontract may not conflict with the terms of the 
Contract, and shall contain provisions that: 

 
7.21.1.1 require that all deliverables to be provided by the Subcontractor be provided in strict 
accordance with the provisions, specifications and terms of the Contract. 
 
7.21.1.2 prohibit the Subcontractor from further subcontracting any portion of the Contract without 
the prior written consent of the City and the Contractor. The City may require, as a condition to such 
further subcontracting, that the Subcontractor post a payment bond in form, substance and amount 
acceptable to the City; 
 
7.21.1.3 require Subcontractors to submit all invoices and applications for payments, including any 
claims for additional payments, damages or otherwise, to the Contractor in sufficient time to enable 
the Contractor to include same with its invoice or application for payment to the City in accordance 
with the terms of the Contract; 
 
7.21.1.4 require that all Subcontractors obtain and maintain, throughout the term of their contract, 
insurance in the type and amounts specified for the Contractor, with the City being a named insured 
as its interest shall appear; and 
 
7.21.1.5 require that the Subcontractor indemnify and hold the City harmless to the same extent as 
the Contractor is required to indemnify the City. 

 
7.21.2 The Contractor shall be fully responsible to the City for all acts and omissions of the Subcontractors 
just as the Contractor is responsible for the Contractor's own acts and omissions. Nothing in the Contract 
shall create for the benefit of any such Subcontractor any contractual relationship between the City and any 
such Subcontractor, nor shall it create any obligation on the part of the City to pay or to see to the payment 
of any moneys due any such Subcontractor except as may otherwise be required by law. 
 
7.21.3 The Contractor shall pay each Subcontractor its appropriate share of payments made to the 
Contractor not later than ten (10) calendar days after receipt of payment from the City. 

 
7.21.4 For the purposes of this Contract, Subcontractors shall not include entities or people performing work 

under a Cooperative Research and Development Agreement with Contractor, including agreements made 
pursuant to the Federal Transfer Act. 

 
7.22 Jurisdiction And Venue. The Contract is made under and shall be governed by the laws of the State of 
Texas.  All issues arising from this Contract shall be resolved in the courts of Travis County, Texas and the parties 
agree to submit to the exclusive personal jurisdiction of such courts. The foregoing, however, shall not be construed 
or interpreted to limit or restrict the right or ability of either party to seek and secure injunctive relief from any 
competent authority as contemplated herein. 
 
7.23 Invalidity. The invalidity, illegality, or unenforceability of any provision of the Contract shall in no way affect 
the validity or enforceability of any other portion or provision of the Contract. Any void provision shall be deemed 
severed from the Contract and the balance of the Contract shall be construed and enforced as if the Contract did 
not contain the particular portion or provision held to be void. The parties further agree to reform the Contract to 
replace any stricken provision with a valid provision that comes as close as possible to the intent of the stricken 
provision. The provisions of this section shall not prevent this entire Contract from being void should a provision 
which is the essence of the Contract be determined to be void. 
 
7.24 Holidays. The following holidays are observed by the City: 
 

Holiday Date Observed 

New Year’s Day January 1 

Martin Luther King, Jr.’s Birthday Third Monday in January 



President's Day Third Monday in February 

Memorial Day Last Monday in May 

Independence Day July 4 

Labor Day First Monday in September 

Veteran's Day November 11 

Thanksgiving Day Fourth Thursday in November 

Friday after Thanksgiving Friday after Thanksgiving 

Christmas Eve December 24 

Christmas Day December25 

If a Legal Holiday falls on Saturday, it will be observed on the preceding Friday. If a Legal Holiday falls on Sunday, 
it will be observed on the following Monday. 

7.25 Survivability of Obligations. All provisions of the Contract that impose continuing obligations on the parties, 
including but not limited to the warranty, indemnity, and confidentiality obligations of the parties, shall survive the 
expiration or termination of the Contract. 

7.26 Non-Suspension or Debarment Certification. The City of Austin is prohibited from contracting with or 
making prime or sub-awards to parties that are suspended or debarred or whose principals are suspended or 
debarred from Federal, State, or City of Austin Contracts. By accepting a Contract with the City, the Vendor certifies 
that its firm and its principals are not currently suspended or debarred from doing business with the Federal 
Government, as indicated by the General Services Administration List of Parties Excluded from Federal 
Procurement and Non-Procurement Programs, the State of Texas, or the City of Austin. 

7.27 Incorporation of Documents. Section 0100, Standard Purchase Definitions, is hereby incorporated into 
this Contract by reference, with the same force and effect as if they were incorporated in full text. The full text 
versions of this Section are available, on the Internet at the following online address: 
https://assets.austintexas.gov/purchase/downloads/standard purchase definitions.pdf 

In witness whereof, the parties have caused duly authorized representatives to execute this Contract on the dates 

set forth pel~li ,, A A -

::xi~~{/ VL/ ::~ ::: Q: 
SignaMr Signature 

Name: Walter E. Horton. Jr,, Ph.D. Name: J:r (nl /-. 1"e /.em M /-
Printed Name Printed Name 

Title: Chief Research Officer Title: lfluu reml'AI- ~t'(',~ /,JI- ZF 
(\ ., f) I\,~ I() 

Date: ___ --=-\_~rA....:...,_~_,___\ vi ______ _ 

Reviewed and Approv1;1u LV vi~• I 

.i.enne Palmer, OTC cJ 

MA 6300 NA190000181 

Date: 1 · :!/- /2 

11 Revised 06-26-2019 



 

MA 6300 NA190000181 12 Revised 06-26-2019 

       
List of Exhibits  
 
Exhibit A Scope of Work  
Exhibit B Non-Discrimination Certification, Section 0800 
Exhibit C  Non-Suspension or Debarment Certification, Section 0805 
Exhibit D Texas State University (Contractor) Proposal Dated 01/01/2019 
 
 



 

Section 0500, Scope of Work – Barton Springs and Austin Blind Salamanders Research Project Revised 6/21/2019 

Exhibit A 

Scope of Work 

PROFESSIONAL SERVICES AGREEMENT 
BETWEEN THE CITY OF AUSTIN AND TEXAS STATE UNIVERSITY 

Description:  Food Webs and Trophic Structure of the Groundwater Ecosystem Supporting Barton 
Springs and Austin Blind Salamanders 

 

1.0 Purpose 

The City of Austin, Watershed Protection Department (hereinafter referred to as the “City”), 
intends to enter into a Professional Services Agreement with Texas State University 
(hereinafter referred to as the “Contractor”), working specifically with Dr. Benjamin Schwartz, 
Ph.D., Department of Biology at Texas State University. The purpose of this contract is to 
characterize the food webs and trophic structure of the groundwater ecosystem supporting 
Barton Springs and Austin Blind Salamanders in the Barton Springs segment of the Edwards 
Aquifer (BSEA).  

The primary objective of the contract is to perform an initial characterization of the functional 
and trophic ecology of the stygobitic (groundwater-adapted) invertebrate community that, 
directly and/or indirectly, supports populations of the Federally Endangered Austin Blind 
Salamander (Eurycea waterlooensis) and Barton Springs Salamander (Eurycea sosorum) in 
the BSEA. Effective management of endangered species in this region, which is experiencing 
increasing pressures on groundwater resources, requires a detailed understanding of not 
only species habitat, but also the ecosystem in which they live. 

2.0 Background 

This study was proposed to the Barton Springs Salamander Conservation Fund (BSSCF) 
and the proposal was accepted by a committee of Watershed Protection Department (WPD) 
staff and the U.S. Fish and Wildlife Service (USFWS). The fund was established in 
accordance with the provisions set forth in the Barton Springs Pool Habitat Conservation 
Plan (HCP) and incidental take permit (ITP) TE-839031-2, issued under the authority of 16 
USC 1539(a)(l)(B) and regulation 50 CFR §§ 13 & 17. 

The BSSCF was established as a conservation measure in the City of Austin's HCP and 
associated ITP from the USFWS that allows for the operation and management of Barton 
Springs Pool as a recreational facility.  The objective of the BSSCF is to support educational, 
scientific, or management projects that promote the conservation of endangered Barton 
Springs and Austin Blind salamanders, and the groundwater ecosystem where they exist.  
Each year, a portion of the proceeds from entrance fees to Barton Springs Pool is allocated 
to the BSSCF.   

In accordance with the HCP and ITP, the use of this fund is restricted to the study of 
salamander biology, captive breeding, refugium development, reintroduction, watershed 
related research, improved cleaning techniques for natural water bodies, education and/or 
land acquisition.  The attached proposal addresses this requirement by characterizing the 
aquifer food web function and structure, including microbial and invertebrate functional levels, 
which provides information needed to support salamander habitat conservation and 
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management. 

3.0 Tasks/Requirements 

3.1 Contractor Responsibilities 
3.1.1 Identify and sample up to 30 sampling sites in wells, springs, recharge sites, 

and cave streams across the confined, transition, and recharge zones of the 
BSEA, including outlets at Barton Springs. 

3.1.2 At each site, collect samples of water, microbes, particulate and dissolved 
nutrients, and groundwater organisms to help characterize food sources that 
support the BSEA ecosystem. 
3.1.2.1 Collect invertebrates using methods such as drift nets, poly-cotton 

lures, mop heads, bottle traps, and/or direct collection, depending 
on site characteristics, and preserve and taxonomically identify 
them. 

3.1.2.2 Collect salamander tissue from preserved museum specimens and 
from tail tips of individuals in the wild (the latter with the assistance 
and under the direction of the City of Austin at COA owned sites). 

3.1.2.3 Collect one or more water samples at each site. Depending on the 
site, coarse and/or fine particulate organic matter (POM) will also be 
collected for nutrient composition and stable isotope analyses.  

3.1.2.4 Collect microbial biomass from wells by filtering pumped or artesian 
water. 

3.1.2.5 Collect fine or coarse particulate matter (POM) on filters for analysis 
of C, N, and S stable isotopes 

3.1.3 Generate stable isotope data (13C (Carbon), 15N (Nitrogen), 34S (Sulfur)) 
from invertebrate, salamander, and POM samples.  

3.1.4 From the water samples, obtain data for 2D (Deuterium) and 18O (Oxygen) 
stable isotope analysis, identify major dissolved ions, and calculate 
dissolved and/or total nutrient concentrations (C, N, & P). Measure 
concentrations of dissolved H2S (at the time of sampling) and sulfate (via Ion 
Chromatography in the lab) in water samples. Analyze POM for nutrient 
composition and stable isotope analyses where applicable. 

3.1.5 From microbial samples, extract nucleic acids and sequence 16S rRNA 
genes by using Illumina MiSeq sequencing technologies. Obtain functional 
microbial diversity and potentially uncover environmental DNA information 
from invertebrates, sequence metagenomes on an Illumina HiSeq to obtain 
at least 20 million sequences per sample. Annotate metagenomes to classify 
metabolic potential from the samples. Focus on C, N, and S metabolism to 
understand the differences between heterotrophic and 
chemolithoautotrophic microbial activities in the aquifer.  Identify key 
metabolic pathways, relative abundances of genes for specific pathways, 
and key microbial groups who are capable of specific functions. 

3.1.6 Characterize the aquifer ecology and ecosystem function in the BSEA. Determine 
Bayesian probabilities of food sources in basal food web resources for invertebrates 

and salamanders. 13C, 15N, and 34S end-members will be determined via 
collection and analysis of POM (which will include the microbial contribution to the 

food web) at all sampling sites. Measure 34S in some end-member water samples 
(by precipitation as BaSO4), but not all. At sites with sufficient data, estimate what 
proportion of a species’ food is sourced from terrestrial (recharge zone) inputs vs. 
chemolithoautotrophic primary production at the boundary between the deep FWSW 
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zones. Examine the quantifiable ecological niche of species at each site using stable 
isotope data. Combine isotopic and microbiological data to learn more about 
metabolic pathways near the saline zone.    

3.1.7 Generate annual status reports and a final report upon completion of data 
collection and analysis. The contractor shall allow City staff the opportunity 
to make comments on each and address comments. The final report will be 
accepted once all comments have been addressed.  

 
3.2 City’s Responsibilities 
 

3.2.1 Assist in sample site identification. 
3.2.2 Capture and handle salamanders for tail tip tissue collection.  
3.2.3. Assist with sample collection as requested by contractor, pending City staff 
availability. 

 
4.0 Deliverables 

Deliverables/
Milestones Description 

Timeline 
(due/completion 

date, reference date, 
or frequency) 

Performance Measure/ 
Acceptance Criteria 

Contract 
Reference/ 

Section 

Site 
Identification 

Identify up to 30 sampling sites and 
submit to City Contract Manager. 

Due by September 
15, 2019 

City will review & 
approve sampling 
sites in writing. 3.1.1 

Status Report 
Report based on data collected and 
analyzed. 

Due by September 
15, 2020 

City approval to be 
given in writing once 
determined that 
Contractor has 
reported on tasks in 
Section 3.1 3.1.7 

Final Report 
Report based on project overall, all 
data collected and analyzed. 

Due at the 
completion of the 
project 

City approval to be 
given in writing once 
determined that 
Contractor has 
reported on tasks in 
Section 3.1   3.1.7 

50% 
Payment 

The City will pay $39,963.00 (50%) 
once all sampling sites have been 
identified and accepted by City staff. One time 

Payment will be 
made upon receipt of 
an acceptable 
invoice. 6.2.1 

35% 
Payment 

The City will pay $27,974.10 (35%) 
upon receipt and acceptance of the 
first annual status report. One time 

Payment will be 
made upon receipt of 
an acceptable 
invoice. 6.2.2 

15% 
Payment 

The City will pay $11,988.90 (15%) 
upon receipt and acceptance of the 
final report. One time 

Payment will be 
made upon receipt of 
an acceptable 
invoice. 6.2.3 
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5.0 Designation of Key Personnel 
  

5.1 Texas State University, Project SPOCs: 

Principal Investigator: 
                 Dr. Benjamin Schwartz 
                 Phone:  512-245-7608 
                Email:  BS37@txstate.edu 
 

Authorized Official for Signature: 
               Walter E. Horton, Jr., Ph.D. 
                Phone:  512-245-2314 

Email:  WEH21@txstate.edu 
 

Contract Negotiations: 
                Joanne Palmer 
                Phone:  512-245-2151 

Email:  JP57@txstate.edu 
 

5.2 City of Austin, Project SPOC: 

Name:  Nathan Bendik, Environmental Scientist Senior, Watershed Protection 
  Phone: (512) 974-2040 
  Email:   Nathan.Bendik@austintexas.gov 
 
6.0 Pricing and Invoicing 
 

6.1 Contractor shall perform the tasks identified above in section 3.1, also identified in 
Exhibit A, A Proposal for Research: Barton Springs Salamander Conservation 
Fund, for a total cost not to exceed $79,926.00 over a two year period.     The 
project will begin upon contract execution and will conclude two years from that 
date, or upon completion of all deliverables, to be approved in writing by City staff. 

 
6.2 Payment will be made upon receipt of an acceptable invoice, as follows: 

6.2.1 The City will pay $39,963.00 (50%) once all sites have been identified and 
approved by the City. 

6.2.2 The City will pay $27,974.10 (35%) upon receipt and acceptance of the first 
annual status report. 

6.2.3 The City will pay the remaining $11,988.90 (15%) upon receipt and 
acceptance of the final report. 
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EXHIBIT B 
City of Austin, Texas 

NON-DISCRIMINATION AND NON-RETALIATION CERTIFICATION 
 

City of Austin, Texas 

Equal Employment/Fair Housing Office  

 

To: City of Austin, Texas,  

I hereby certify that Texas State complies with the State of Texas requirements of Non-Discrimination and 
Non-Retaliation policies as required by the City of Austin: 

(1) Not to engage in any discriminatory employment practice defined in this chapter. 

(2) To take affirmative action to ensure that applicants are employed, and that employees are treated 
during employment, without discrimination being practiced against them as defined in this chapter, 
including affirmative action relative to employment, promotion, demotion or transfer, recruitment 
or recruitment advertising, layoff or termination, rate of pay or other forms of compensation, and 
selection for training or any other terms, conditions or privileges of employment.   

(3) To post in conspicuous places, available to employees and applicants for employment, notices to 
be provided by the Equal Employment/Fair Housing Office setting forth the provisions of this 
chapter. 

(4) To state in all solicitations or advertisements for employees placed by or on behalf of the 
Contractor, that all qualified applicants will receive consideration for employment without regard 
to race, creed, color, religion, national origin, sexual orientation, gender identity, disability, sex or 
age. 

(5) To obtain a written statement from any labor union or labor organization furnishing labor or service 
to Contractors in which said union or organization has agreed not to engage in any discriminatory 
employment practices as defined in this chapter and to take affirmative action to implement 
policies and provisions of this chapter. 

(6) To cooperate fully with City and the Equal Employment/Fair Housing Office in connection with 
any investigation or conciliation effort of the Equal Employment/Fair Housing Office to ensure that 
the purpose of the provisions against discriminatory employment practices are being carried out. 

(7) To require of all subcontractors having 15 or more employees who hold any subcontract providing 
for the expenditure of $2,000 or more in connection with any contract with City funding shall be 
subject to the requirements of Texas State’s discriminatory employment practice. 

 

 
City of Austin 

Minimum Standard Non-Discrimination and Non-Retaliation in Employment Policy 
 

As an Equal Employment Opportunity (EEO) employer, the Contractor will conduct its personnel activities in 
accordance with established federal, state and local EEO laws and regulations. 

 
The Contractor will not discriminate against any applicant or employee based on race, creed, color, national 
origin, sex, age, religion, veteran status, gender identity, disability, or sexual orientation. This policy covers 
all aspects of employment, including hiring, placement, upgrading, transfer, demotion, recruitment, 
recruitment advertising, selection for training and apprenticeship, rates of pay or other forms of 
compensation, and layoff or termination. 

 
Texas State agrees to abide by the University Policy & Procedures regarding non-discrimination and non-
retaliation. 



UPON CONTRACT AWARD, THE CONTRACTOR SHALL PROVIDE THE CITY A COPY OF THE 
CONTRACTOR'S NON-DISCRIMINATION AND NON-RETALIATION POLICIES. Texas States' non­
discrimination policy is found at: https://policies.txstate.edu/university-policies/04-04-46.html and 
https ://policies. txstate. ed u/u n iversity-policies/04-04-41 . html. 

CONTRACTOR 
Authorized 
Signature 

Title 

Section 0800, Non-Discrimination and Non-Retaliation Certification 2 

Chief Research Officer 

Reviewed and Approved to l:i1911 

Joanne Palmer, OTC 

Revised 12/27/2016 



EXHIBIT C 
City of Austin, Texas 

Section 0805 
NON-SUSPENSION OR DEBARMENT CERTIFICATION 

The City of Austin is prohibited from contracting with or making prime or sub-awards to parties that are 
suspended or debarred or whose principals are suspended or debarred from Federal, State, or City of 
Austin Contracts. Covered transactions include procurement contracts for goods or services equal to or in 
excess of $25,000.00 and all non-procurement transactions. This certification is required for all Vendors 
on all City of Austin Contracts to be awarded and all contract extensions with values equal to or in excess 
of $25,000.00 or more and all non-procurement transactions. 

The Offeror hereby certifies that its firm and its principals are not currently suspended or debarred from 
bidding on any Federal, State, or City of Austin Contracts. 

Contractor's Name: 

Signature of Officer or 
Authorized 
Representative: 

Printed Name: 

Title 

Texas State University 

Chief Research Officer 

Revlew&d and Approved to Sign 
Joanne Palmer, OTF:f 

,_ 
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Exhibit D 

January 30, 2019 

 

A Proposal for Research: Barton Springs Salamander Conservation Fund 

 

‘Food Webs and Trophic Structure of the Groundwater Ecosystem 
Supporting Barton Springs and Austin Blind Salamanders’ 

 

Submitted by: 
 

Benjamin Schwartz, PhD: Texas State University Biology Dept. and 

Edwards Aquifer Research and Data Center 

bs37@txstate.edu 

 
 

Co-PIs: 

Weston Nowlin, PhD: Texas State University 

Annette Engel, PhD: University of Tennessee 

Benjamin Hutchins, PhD: Texas State University 

Audrey Paterson: University of Tennessee 

Victor Castillo, III: Texas State University 

Ashley Cottrell: Texas State University 
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Food Webs and Trophic Structure of the Groundwater Ecosystem Supporting Barton 
Springs and Austin Blind Salamanders 

Project Goal: The goal of this project is to characterize the food webs and trophic structure of 
the groundwater ecosystem supporting Barton Springs and Austin Blind Salamanders in the 
Barton Springs segment of the Edwards Aquifer (BSEA). This work will directly address 
portions of the following stated RFP Project Goals – ‘Salamander Biology, and Watershed 
Related Research.’  
 
Project Objectives: The primary objective of the proposed work is to perform an initial 
characterization of the functional and trophic ecology of the stygobitic (groundwater-adapted) 
invertebrate community that, directly and/or indirectly, supports populations of the Federally 
Endangered Austin Blind Salamander (Eurycea waterlooensis) and Barton Springs Salamander 
(Eurycea sosorum) in the BSEA. Because both species are known to inhabit the aquifer, cave 
streams, and springs in or near the Barton Springs complex, gaining a more complete 
understanding of the groundwater community, and how species in it interact, is important for 
supporting efforts by City of Austin (CoA) staff and watershed managers to implement more 
effective conservation and refugia activities required in the Habitat Conservation Plan (HCP) 
(CoA, 2013). Ultimately, effective management of endangered species in this region, which is 
experiencing increasing pressures on groundwater resources, requires a detailed understanding of 
not only species habitat, but also the ecosystem in which they live. However, the ecological 
niches of both salamander species, and how niches may vary across geographic space, is 
presently unclear.   

We propose to characterize the functional and trophic ecology of microorganisms and 
stygobitic invertebrate communities, directly and/or indirectly, supporting aquifer 
salamander populations in the BSEA. The current RFP limits the feasibility of a complete 
characterization of the microbial, invertebrate, and vertebrate ecology in the BSEA, which would 
require a more lengthy and costly project. But, the RPF does provide for an excellent initial 
characterization, from microbes to salamanders, of “who is there?” and “who eats who?” Our 
proposed work will directly contribute to meeting a number of specific objectives detailed in 
Sections 6.3, 6.5, and elsewhere in the HCP, and that are related to ecosystem characterization 
and maintaining refugia populations (e.g., HCP sections 6.3.2., 6.5.5, 6.5.6, etc.). Our research 
will result in the first comprehensive investigation of aquifer ecology and ecosystem function in 
the BSEA, including an analysis of the importance of terrestrial vs. deep aquifer sources of 
carbon (heterotrophic vs. autotrophic). 

Scope of Work: 

1. Length of Project: The projected start date of the research is June 1, 2019, but may vary 
depending on contract finalization. Assuming this start date, the proposed work will require 24 
months, and will be completed by May 31, 2021. Sampling work in the field will begin 
immediately, followed by sample processing and analysis, then data analysis and synthesis, and 
then production of a final report and publication of results (with CoA permission). We anticipate 
sampling will begin immediately after identification of all sampling locations (which will begin 
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in April, 2019) and will last for between 12-15 months, depending on what the sampling target 
is, and whether or not the site may yield different materials during different flow conditions. 
Depending on the site, post-storm sampling is definitely planned (for example, at Barton 
Springs), because we know from other sites that this will often result in new and/or uncommon 
species that are not detected during low-flow conditions. 
 
2. Primary Activities: Up to 30 sites (wells, springs, recharge sites, and cave streams) will be 
sampled across the confined, transition, and recharge zones of the BSEA. Final site selections 
will be dependent on access and permissions, but we are working to secure these now. I 
(Benjamin) have spoken with staff at the BSEACD before submission of the proposal, and more 
recently, and have confirmed that the District will collaborate with us and provide access to wells 
they own, and/or to provide contact information for landowners with whom they have existing 
good relationships. 
 
We plan to monitor several locations in the Barton Springs Complex using drift nets that will be 
checked frequently. Exactly which locations will be monitored will be determined based on 
conversations with City of Austin staff, but we anticipate 3-5 sites that include some or all of the 
following spring openings: Main, Eliza, Sunken Garden, and Upper Barton.  
 
We plan to divide the remaining ~25 sites approximately equally between 1) wells in the 
recharge zone that have produced groundwater invertebrates in the past (i.e., Spillar Water 
Quality Well, Zara Headquarters Well, etc.), 2) wells in the deep freshwater confined zone (these 
may be harder to access and/or sample, but we have accessed some of these in the past, such as 
the Kyle Transect wells, for geochemical and isotopic samples), 3) wells at or near the fresh-
saline water interface, but without dissolved oxygen (BSEACD staff have told us that there are 
several sites that may be suitable and accessible for these samples, which would be for 
geochemistry, water and sulfur isotopes, POM, and bacteria sampling only, as sites without DO 
(and with H2S) do not harbor eukaryotes), 4) drift- and hand-sampling in cave streams in the 
recharge zone (i.e., Blowing Sink Cave) where cave invertebrates are known to occur, and 5) 
water and POM samples collected in streams crossing the recharge zone where they enter the 
aquifer (numerous direct recharge sites along Barton, Williamson, Slaughter, Bear, Little Bear, 
and Onion Creeks where access is controlled by CoA or BSEACD). Finally, we will coordinate 
with the BSEACD to collect samples from targeted depths (in the Edwards or Upper Trinity 
aquifer strata) at their WestBay Multi-Port wells whenever it is possible, though those samples 
would only be for various analyses of POM and dissolved constituents (not invertebrate 
sampling). We have done this in the past at one of these wells. 
 
At each site, some or all of the following will be collected/sampled one or more times: water, 
microbes, particulate and dissolved nutrients, and groundwater organisms. Analyses will be 
performed at Texas State University, the University of Tennessee, or at appropriate sub-contract 
labs (see Methods). Resulting data will be used to characterize food sources that support the 
BSEA ecosystem (13C and 15N, in particular), and will elucidate the trophic structure of the 
aquifer and spring ecosystems that support both salamander species.  
 
Prior work by our research group (e.g., Hutchins et al., 2016) has shown that stygobitic diversity 
in the San Antonio pool of the Edwards Aquifer is supported by a spatially heterogeneous 
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mixture of heterotrophic and autotrophic microbes. Much of the exceptional stygobitic diversity 
is supported by chemolithoautotrophic microbial production of organic matter at or near the deep 
artesian, freshwater-saline water (FWSW) transition zone. Based on findings from our prior 
work, we expect to find similar communities in the Barton Springs segment, and will use similar 
tools and methods (e.g., Bayesian analysis of 13C, 15N, and 34S stable isotope data; Parnell & 
Jackson, 2013; Parnell & Inger, 2016) to determine proportions and the relative importance of 
deep-aquifer vs. recharge zone nutrient sources. 
 
Knowledge gained from the proposed work will provide a baseline understanding of 
hydrogeologic, geochemical, and (micro) biological processes supporting a healthy Barton 
Springs aquifer ecosystem. This information will be useful for prioritizing future research in 
support of the HCP, and for adaptive management decisions that may impact the health of the 
ecosystem and, by extension, the health of endangered species that depend on the aquifer. In 
addition, new information can be used to educate stakeholders and partners that will facilitate 
more effective implementation of management and recovery objectives and strategies as detailed 
in the HCP.  
 
3. Planning and Permitting: PIs Schwartz, Nowlin, Hutchins, and Castillo in Texas, and PI Engel 
and Paterson at the University of Tennessee, all have extensive experience performing research 
in the Edwards Aquifer. PIs Schwartz and Castillo possess a current Federal permit (TE802211-
2) to work with all federally endangered aquifer organisms in the San Marcos/Austin/Barton 
Springs region, and PIs Schwartz, Nowlin, Castillo, Hutchins, and Cottrell possess a current 
State permit to sample aquifer organisms and work with endangered species (SPR-0116-011). PI 
Engel will not collect or handle invertebrates or salamanders for this project. 
 
No intentional take of endangered species is required for the proposed work. However, before 
sampling in salamander habitat can proceed, and as required by our permit, “all research or 
management activities shall be reviewed and approved in writing by the Austin ESFO though the 
submission of a study plan prior to implementation.” In addition, all members of the research 
team will adhere to recommendations provided in “Guidelines for Use of Live Amphibians and 
Reptiles in Field and Laboratory Research” (ASIH, 2004). Work is under way to amend the 
Federal permit to include all PIs as co-permittees. PIs Schwartz, Castillo, and Nowlin also 
possess current IACUC protocols at Texas State University for the care and handling of 
vertebrates, including salamanders.  
 
4. Access to Sampling Sites: Based on informal conversations with BSEACD and CoA staff, we 
anticipate that permission will be granted to access sites under the control of these organizations 
(springs, monitoring wells, and caves). The PIs have prior experience sampling wells within the 
BSEA and other aquifer segments. Well databases (BSEACD and TWDB) will be used to select 
a list of potential sites that could be sampled at or along the deep FWSW zone transition, and 
permissions will be requested and secured for at least some of these sites before sampling 
activities occur. No formal agreements for private property access have been obtained at this 
time. Moreover, BSEACD staff have already indicated that they are aware of a number of private 
sites where access may be possible. These will be first priorities.  
 
5. Reporting and Documentation: Quarterly Progress Reports will be prepared and provided to 
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CoA for the duration of the project, with an Annual Report submitted in May 2020, and a Final 
Report submitted in May 2021. Progress reports will include brief information on progress on 
each of the proposed tasks, any significant findings, and a report on any issues encountered and 
proposed/implemented actions to address any issues. Annual and Final Reports will be more 
lengthy and include an introduction, methods, results and discussion, and conclusion sections. 
 
Methodology:  
Invertebrate Sampling: All documented salamander sites will be reviewed prior to any water 
sampling. Invertebrates will be collected using drift nets, poly-cotton lures, mop heads, bottle 
traps, and/or direct collection, depending on site characteristics. Sampling intervals will depend 
on the site and type of sampling device (e.g., nets at springs will be checked more frequently 
than passive bottle traps in monitoring wells). All sample materials will be preserved in ethanol 
(EtOH) and taken to Texas State University for sorting, ID, and preparation and/or preservation 
for analysis or archiving. PIs have extensive experience sampling for and collecting groundwater 
invertebrates in the Edwards Aquifer, and are experienced with taxonomic identification and 
description of aquifer organisms (e.g., Hutchins et al., 2016).   
 
Regarding preservation of samples in EtOH, it is possible to run a set of lipid corrected and non-
corrected samples, but this will require additional funds and effort, and will not provide useful 
information in the context of nutrient sources and trophic structure.  Across the published 
literature, the effects of EtOH preservation on tissue isotopic (13C and 15N) values of 
freshwater organisms is equivocal (e.g., Sarakinos et al. 2002).  Our previous isotope modeling 
efforts in other portions of the Edwards Aquifer (e.g., Hutchins et al. 2016) relied heavily upon 
EtOH-preserved samples that did not have lipids extracted and we did not see any evidence of 
preservation issues in our analyses or modeling.  
 
Much of the reported inconsistency in EtOH effects comes from the extraction of lipids from 
samples by EtOH (Sarakinos et al. 2002; Syväranta et al. 2008).  The current practice to examine 
organism diets and food web structure using stable isotopes is to utilize lipid-extracted 13C 
values (i.e., samples which have had their lipids removed) in dietary and food web studies 
analyses because:  1) lipids tend to be more isotopically depleted (i.e., have more negative 
values) than other biomolecules such as protein (Koch 2007), 2) lipid content can be highly 
variable, and 3) use of samples that have had not had lipids extracted can lead to incorrect data 
and model interpretation (Post et al. 2007; Logan et al. 2008).  In addition, the consensus is that 
lipid extraction and correction should be performed if lipid content is relatively high (>5% lipid 
content) or if lipid content is highly variable between samples (Post et al. 2007; Logan et al. 
2008).  Ultimately, the type of method of sample preservation or if lipids are extracted from 
samples will vary with the specific ecological questions being posed.  
  
Given that the 13C and 15N data from samples (invertebrate and salamander tissues) in this 
proposal will be used for diet reconstruction, the most prudent approach would be to extract 
lipids from samples prior to analyses. If samples are highly lipid-rich, then the use of EtOH-
preserved samples would have the desired effect in that lipids would be extracted from samples.  
However, subterranean organisms have relatively low total lipid content (<1% lipid content; 
Hervant et al. 1999; P. Nair, unpubl. data, Texas State University), so it is unlikely that lipid 
extraction is necessary for samples we will analyze.  
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Microbiological Sampling, DNA Sequencing, and Microbial Diversity Analyses: Biomass will 
be collected from wells by allowing artesian water to flow through sterile nylon mesh netting or 
0.45-m Whatman glass fiber filters (autoclaved and precombusted at 500°C), or by using low-
flow bladder pumps and passed through 0.2-m PVDF Sterivex filters. Filters will either be 
stored on ice for transport to the labs for immediate extraction or filled with 2% CTAB to 
preserve nucleic acids for later extractions. Sample processing will be done at the University of 
Tennessee. Nucleic acids will be extracted via methods utilized in PI Engel’s lab for previous 
Edwards Aquifer research focusing on bacterial and archaeal diversity (Gray & Engel, 2013). To 
obtain targeted diversity information, we will use the DNA to sequence 16S rRNA genes by 
using Illumina MiSeq sequencing technologies. Resulting sequence reads (potentially up to 1 
million sequences per sample) will be analyzed using various software packages previously used 
to analyze Edwards Aquifer and other aquifer and cave data. To obtain functional microbial 
diversity and potentially uncover environmental DNA information from invertebrates, we will 
also sequence metagenomes on an Illumina HiSeq to obtain at least 20 million sequences per 
sample. Metagenomes will be annotated using various public databases and computational 
algorithms to classify metabolic potential from the samples. We will initially focus on C, N, and 
S metabolism to understand the differences between heterotrophic and chemolithoautotrophic 
microbial activities in the aquifer. PI Engel is skilled in these types of analyses, including from 
the Edwards Aquifer and other karst ecosystems, and her lab manager (Audrey Paterson) will 
assist in sample processing and train at least one graduate student in data analysis.  
 
For each of our sample sites, we will collect fine or coarse particulate matter (POM) on filters for 
analysis of C, N, and S stable isotopes. Interpretation of the metabolism can be done based on the 
13C and  15N (and possibly 34S) signatures based on known fractionation factors for key 
physiological pathways. We will also use filters to collect POM (which includes cellular debris) 
and extract nucleic acids from these filters to obtain gene sequence data (of targeted genes and 
metagenomes). Interpretation of the genetic data, specifically related to potential metabolic 
function, will be done by computationally using genetic databases and annotating gene function 
to our unknown sequence data. Genes for carbon, nitrogen, and other key microbial metabolic 
pathways are fairly (and reliably) well known to identify key pathways, relative abundances of 
genes for specific pathways, and key microbial groups who are capable of specific functions. 
 
Water and Nutrient Sampling: Depending on site conditions, one or more water samples will be 
collected at each site for 2D and 18O stable isotope analysis, major dissolved ions, and 
dissolved and/or total nutrient concentrations (C, N, & P). Stable isotopes of water and nutrients 
will be analyzed in the lab of PIs Schwartz and Nowlin; both have >10 years of experience with 
these analyses and data interpretation. Depending on the site, coarse and/or fine particulate 
organic matter (POM) will also be collected for nutrient composition and stable isotope analyses. 
We will measure concentrations of dissolved H2S (at the time of sampling) and sulfate (via Ion 
Chromatography in the lab) in water samples.  
 
We will sample POM at all sites where concentrations and sample volume allow it. At some sites 
coarse POM (vs fine POM) may not exist, so coarse POM would not be analyzed, but we plan to 
collect and analyze 13C of POM at all sites, unless there is simply too little biomass available to 
obtain an accurate analysis. For example, at some intervals in BSECD Westbay Wells, collecting 
enough sample volume may not be possible if POM concentrations are very low (based on our 
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prior experiences). 
 
Salamander Sampling and Tissue Samples: To perform a complete trophic and nutrient-source 
analysis, tissue samples from salamanders are required. We will obtain these samples from 
archived specimens of both listed species, provided they have been properly preserved in EtOH 
or frozen (Barrow et al., 2008). However, although salamanders will not be explicitly targeted 
for collection, some methods used for invertebrate sampling may incidentally capture 
salamanders (in bottle traps and drift nets). In the event that salamanders are captured, the 
following protocols will be followed: 1) at previously documented sites, a small tail clip will be 
collected for tissue stable isotope analyses and, if possible, the salamander will be returned to the 
collection habitat (this may not be possible in some cases such as a flowing artesian well); or 2) 
at previously undocumented sites, up to 3 voucher specimens will be collected and preserved in 
EtOH, as required by our permit, and tissue samples collected for analyses of 13C, 15N, and 
34S stable isotopes.  
 
Stable Isotope Analyses: Stable Isotope Mixing Model in R (SIMMR) package (Parnell & Inger, 
2016) will be used to determine Bayesian probabilities of food sources in basal food web 
resources for invertebrates and salamanders. 13C, 15N, and 34S end-members will be 
determined via collection and analysis of POM (which will include the microbial contribution to 
the food web) at all sampling sites. We will measure 34S in some end-member water samples 
(by precipitation as BaSO4), but do not propose to do so for all water samples due to the cost. 
Results will provide a detailed understanding of how the aquifer food web and ecosystem 
functions. For example, at sites with sufficient data, we will estimate what proportion of a 
species’ food is sourced from terrestrial (recharge zone) inputs vs. chemolithoautotrophic 
primary production at the boundary between the deep FWSW zones. Trophic fractionation of 
13C is low, allowing food sources with distinct carbon isotope compositions to be traced 
through food webs (Peterson & Fry, 1987). Conversely, 15N exhibits predictable trophic 
fractionation, although the magnitude of fractionation depends on nitrogen sources and animal 
physiology (Caut et al., 2009). We will also examine the quantifiable ecological niche of species 
at each site using stable isotope data in the nicheROVER package in R (Swanson et al., 2015). 
This package uses a probabilistic method to calculate niche region and estimate pairwise 
proportional niche overlap among species at a site using two or more sets of isotopic data (i.e., 
13C, 15N, & 34S) in a Bayesian inference framework.    
 
Sulfur isotopes are proposed for use as a third end-member in the food resources part of the 
project. Because 34S has little fractionation as it moves through the invertebrate food chain, it 
may be used in a way similar to 13C. Our working hypotheses is that 34S from the recharge and 
saline zones will have different signatures, and can then be useful in the SIMMR mixing model. 
We will combine isotopic and microbiological data to learn more about metabolic pathways near 
the saline zone.    
 
Expected Project Outcomes (protecting the species populations and increasing scientific 
knowledge about their biology): Expected results and outcomes from the proposed research are:  
1) The first characterization of the aquifer ecology and ecosystem function in the BSEA; and  
2) Data and information that can be used to support the HCP adaptive management process, 

including maintaining or altering existing strategies and goals for optimized preservation of 
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endangered species and their habitats. 
 

Research/Management Implications: Although basic habitat and environmental requirements 
(e.g., dissolved oxygen tolerances) are known for salamanders living in and around Barton 
Springs, almost nothing is known about the larger-scale ecological system and groundwater food 
web that is required to maintain healthy populations. This work will characterize the aquifer food 
web function and structure, including microbial and invertebrate functional levels, which 
provides information needed to support salamander habitat conservation and management. 
 
Dissemination/Community Involvement: The broader community is generally fascinated about 
aquifer animals when they learn about them. At the Edwards Aquifer Research and Data Center 
(EARDC), through our annual summer Aquatic Science Adventure Camps, and Field Days 
throughout the year, we connect with children and people of all ages and communicate the 
importance of clean groundwater for human health and for the health of the groundwater 
ecosystem. People find it easier to connect with and care about a natural resource if they know 
something about it. This is always true with respect to ‘alien creatures’ that live in our aquifers. 
Information resulting from this research can be incorporated into a variety of education and 
outreach activities at EARDC, as well as in BSEACD and CoA education and outreach activities. 
EARDC actively cooperates with education and outreach staff in both organizations. 
 
Additionally, the findings of this report can be used by CoA staff to support and promote 
implementation of management strategies that maximize habitat conservation. 
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Supporting Information: 
 
Project Participants and Relevant Expertise: 

Benjamin Schwartz, PhD, (PI) Texas State University Department of Biology, and Edwards 
Aquifer Research and Data Center. Schwartz will coordinate and lead the project and participate 
in: water, microbial, and nutrient sampling, invertebrate collection and identification, sample 
analyses, data analysis, report writing, and supervising students at TX State. Schwartz will also 
be responsible for submission of quarterly, annual and final reports.  
Schwartz is a karst scientist with >10 years of experience working in the Edwards, Trinity, and 
Edwards Plateau Aquifer systems, and has expertise in hydrogeology, geochemistry, 
groundwater invertebrate biology and taxonomy, and stable isotope systems. 

Weston Nowlin, PhD, (Co-PI) Texas State University Department of Biology. Nowlin will 
participate in: report writing, sampling, nutrient data analysis, stable isotope data analysis, food 
web interpretation, and supervising students at TX State. 
Nowlin has >10 years of experience as a community and ecosystem ecologist, working on 
springs and groundwater systems in the Edwards Plateau region, and has expertise in nutrient 
cycling, food web ecology, and stable isotopes. 

Annette Engel, PhD, (Co-PI) The University of Tennessee Knoxville (UTK), Department of 
Earth and Planetary Sciences. Engel will lead analysis of microbiological samples, and 
interpretation of resulting molecular data. Engel will participate in: report writing, food web 
interpretation, and supervising students at UTK. 
Engel has >20 years of experience in karst aquifer biogeochemistry and microbiology (especially 
in the Edwards Aquifer), and has extensive experience with advanced methods for molecular 
analysis of autotrophic microbes in aquifer environments.  

Benjamin Hutchins, PhD, (Co-PI) Texas State University, Edwards Aquifer Research and Data 
Center. Hutchins will participate in: water, microbial, and nutrient sampling, stable isotope data 
analysis, food web interpretation, and invertebrate collection and identification. 
Hutchins has >14 years of experience working with karst aquifer invertebrates and 
biogeochemistry, and has extensive expertise in taxonomy and food webs in TX karst systems.  

Victor Castillo, III, (Research Associate) Texas State University, Edwards Aquifer Research and 
Data Center. Castillo will participate in: water and nutrient sampling, invertebrate collection and 
identification, and data management. 
Castillo has >20 years of experience with field and lab methods for sampling and analysis of 
water and invertebrates, and has sampled both in diverse aquifer systems across Texas.  

Ashley Cottrell, (Lab Manager) Texas State University, Edwards Aquifer Research and Data 
Center. Cottrell will lead liquid water stable isotope, dissolved nutrient, and ion analyses. 
Cottrell will participate in: water and nutrient sampling, invertebrate collection and 
identification, and data management. 
Cottrell has >3 years of experience working in and managing an analytical research lab, and is 
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experienced in geochemical analyses, water isotope analysis, nutrient analyses, and sample 
collection and data management. 

Audrey Paterson, (Lab Manager) The University of Tennessee Knoxville, Department of Earth 
and Planetary Sciences. Paterson will participate in analysis of microbiological samples, and 
interpretation of resulting molecular data, report writing, and food web interpretation. 
Paterson has >5 years of experience with advanced methods for molecular analysis of microbes, 
and similar experience in analysis and interpretation of resulting sequence data. 
 

Partnerships: 

PIs at Texas State University (TX State) will partner and collaborate with PIs Engel and Paterson 
at The University of Tennessee at Knoxville (UTK).  

TX State will be primarily responsible for all field sampling and invertebrate collecting, sample 
preparation, and geochemical, invertebrate, nutrient, and stable isotope data analyses. PIs at UTK 
will be subcontracted by TX State, and will be responsible for molecular sample analyses and 
subsequent molecular data analysis and interpretation. UTK portion of funding supports 
analytical costs and partial salary for one of the PIs (Paterson). Total funds to UTK: $22,140. 
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Direct Costs

Item Cost ea # (or sites) total Details

Salaries

PhD Salary $2,291.67 12 $27,500 One yr funding for Phd student who will be involved with the work

PhD fringe $389.58 12 $4,675 One yr funding for fringe for PhD student (0.17)

MS summer salary $1,400.00 3 $4,200 Three months summer salary ($1,400) for a MS student

MS summer fringe $238.00 3 $714 Three months summer fringe ($1,400 x 1.18) for a MS student

Lab Manager Salary  $4,747.39 1 $4,747 One month salary for research associate‐ Victor Castillo

Lab Manager Fringe $1,329.27 1 $1,329 One Month fringe for research associate ‐ Victor Castillo

Total Salaries & Fringe $43,166

Supplies

Sample shipping $800.00 1 $800 Shipping samples to labs

Water ions and isotopes $41.00 50 $2,050 Water geochemistry and stable isotopes

Dissolved C/N/P $39.00 50 $1,950 Dissolved nutrient analyses

Total Supplies $4,800

Travel  

Travel for TSU $0.58 4,000 $2,320 Travel to field sites [miles]

Total Travel $2,320

Professional Services

Stable isotope analyses  $11.00 250 $2,750 Analysis of 13C and 15N of solids (tissues and microbial) at UC Davis lab

Stable isotope analyses  $19.00 250 $4,750 Analysis of 34S of solids (tissues and microbial) at UC Davis isotope lab

Total Professional Services $7,500

Subcontract

Lab Manager salary (UTK) $4,166.67 2 $8,333 Two months salary for research lab manager

Lab Manager fringe (UTK) $1,458.00 2 $2,917 Two months fringe for research lab manager

Molecular Analyses (UTK) $330.00 33 $10,890 Microbial samples from 33 groundwater sites

Total Subcontract $22,140

Total Direct Costs $79,926

Matching Funds

Item Cost ea # total Details

Waived IDC $39,563

equipment use $3,000.00 $3,000 Use of pumps, nets, water quality sondes, and other sampling and measuring equipment required for field work. 

$42,563
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Budget Justification:  
 
Total Direct Costs requested are $79,926. A detailed breakdown of these costs is as follows: 

Salaries 

Salary plus fringe is requested for one year, for one PhD student, who will be dedicated to working 
closely with the PIs for the duration of this project ($32,175). This student will be responsible for 
much of the sample processing and sorting, and will be involved in all aspects of sampling and field 
work. Salary is also requested for one M.S. student who will assist the PIs and PhD student with the 
project during the first summer of field and lab work ($4,914). 

One month of salary is requested for the Research Associate (Victor Castillo) at Texas State 
University ($6,077). He will be responsible for assisting with field work, lab work to sort, preserve, 
and prepare invertebrate samples, and preparation of samples for C, N, and S stable isotope analyses. 

Supplies 

$4,000 is requested for analysis of liquid water stable isotopes, cations, anions, and dissolved and 
total nutrient concentrations (C, N, P) in 50 samples from various sites across the study area. All 
analyses will be performed in the lab of PIs Schwartz and Nowlin at Texas State University. $800 is 
requested for shipping and handling of samples to Tennessee and to analytical labs. 

Travel 

$2,320 are requested for travel to collect samples: 4,000 miles, @ the approved federal mileage rate 
of $0.58 per mile. At ~60 miles round-trip to Austin from San Marcos, plus side travel to sampling 
sites, this is approximately 40 trips to Austin. For much of the sampling period, 2-3 (or more) trips 
per week will be required to check sampling devices to minimize potential for salamander mortality. 

Professional Services 

$7,500 is requested for stable isotope analysis (13C, 15N, and 34S) of 250 samples of invertebrate 
tissue, and coarse and fine particulate material collected at a variety of sites. We plan to use the U.C. 
Davis Stable Isotope lab, where current pricing for 13C and 15N isotopes are $11 per sample, and 
34S is $19 per sample.  

Subcontract 

Two months of salary is requested for the Lab Manager (Audrey Paterson) at the University of 
Tennessee ($11,250. – salary + fringe). She will be responsible for preparation and analysis of 
microbial samples collected for molecular analyses, and subsequent data preparation and analysis. 

$10,890 is requested to pay for sequencing of 33 molecular samples from various sites across the 
study area. Cost for analysis plus consumables per sample is $330. 

Matching funds: In-kind matching funds by Texas State University are $42,563 and are as follows: 

$39,563 in waived Indirect Costs are considered matching funds by Texas State University, using the 
standard IDC rate of 49.5% of Direct Costs. 
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An estimated $3,000 of matching in-kind use, calibration, and maintenance of field and lab 
equipment (pumps, water quality sondes, sampling supplies and equipment, etc.) owned by PIs 
Schwartz and Nowlin will be used to support successful completion of the project. 
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BUDGET JUSTIFICATION – Engel (University of Tennessee-Knoxville) 

Senior Personnel 
 Salary is not requested for Engel in each project year. She will coordinate with Schwartz and others for 

field sampling, oversee the microbial characterization and genetics research, and analyze aqueous 
geochemistry samples for organic matter. She will supervise, train, and mentor a students who may 
assist in the research effort for their thesis work. She will also supervise the lab/data manager in the 
tasks of sample processing, analysis, and data management. She will assist Schwartz and others with 
data analysis and report writing, and initiate and contribute to publication efforts 

Name 
Base 

Annual 
Salary 

Appt. 
Type 

Person 
Months   

Y1 

Person 
Months   

Y2 
Total 

Dr. Annette Engel, PI $118,788 9 0.0 0.0 $0 

 
Other Personnel  
- Other Personnel: Two months of salary are requested for the partial support of a Laboratory Manager 

is requested for the first project year, as detailed below. The lab manager will be responsible for sample 
processing, sample archival, and analysis, possible student training, and data management in both 
project years.  

Name 
Base 

Annual 
Salary* 

Appt. 
Type 

Person 
Months 

Y1

Person 
Months 

Y2
Total 

Laboratory Manager $50,000 12 2 0 $8,333 

TOTAL – Other Personnel $8,333 

 

Fringe Benefits 

Benefits for other personnel are calculated at 35% for other personnel.  

 
Other Direct Costs 

Materials and Supplies: For project year 1 only, $2,970 is requested for materials and supplies 
associated with water sampling for microbiology, including sterile filters, reagents, preservatives, 
disposable glassware and plastics, DNA extraction kits and reagents, nucleic acid purification, 
sequencing primers and kits, and electrophoresis.   

Other: Analyses: $10,890 is requested for 16S rRNA gene sequencing for bacteria and archaea, and for 
metagenome sequencing, plus controls and replicates to verify contamination-free materials or 
resequencing of some samples. 

 

Indirect Costs   

No F&A is requested.  
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Project Schedule: 

Planned timeline for execution and completion of major project goals is outlined below.  

 

 

 

Duration
June 2019 - Sept 2019
April 2019 - Nov 2020
April 2019 - Nov 2020
April 2019 - Nov 2020
Jan 2020 - Nov 2020
April 2020 - Jan 2021
April 2020 - May 2021

Data analysis and characterization of microbial diversity and function
Report writing and Final Report submission

Sample and analyze microbial diversity in springs and wells
Isotope data analysis and Baysian modeling for trophic ecology

Task
Locate and arrange access to sites (springs, wells, and recharge features)
Sampling invertebrates for biodiversity and isotopic studies
Water sampling at all sites for geochem and stable isotopes of C and N

J19 J19 A19 S19 O19 N19 D19 J20 F20 M20 A20 M20 J20 J20 A20 S20 O20 N20 D20 J21 F21 M21 A21 M21

Analyze isotope samples and data for trophic ecology

Access to sites

Report writing and Final Report submission

Invertebrate sampling

Analyze microbial samples and data

Microbiological sampling in springs and wells

Water sampling at wells and springs



City of Austin Purchasing Office 

Certificate of Exemption for Professional Services, Public Health and 
Safety or Other Exempt Purchase (Non-Competitive) 

DATE: 6/25/2019 

TO: Purchasing Officer or Designee 

PURCHASING POC: Paul Trimble 

DEPT: Watershed Protection 

FROM: Josie Archer, on behalf of Nathan Bendik 

PHONE: 4-9735 

Chapter 252 of the Local Government Code requires that municipalities comply with the procedures established 
for competitive sealed bids or proposals before entering into a contract requiring an expenditure unless the 
expenditure falls within an exemption listed in Section 252.022. 

Refer to Local Government Code 252.022 for a complete list of exemptions: 
Link to Local Government Code 

The City has selected a vendor for contract award and declares the competitive solicitation procedures in Local 
Government Code Chapter 252.022 to be exempt for this procurement. This Certificate of Exemption is hereby 
executed and filed with the Purchasing Office as follows: 

1. The undersigned is authorized and certifies that the following exemption is applicable to this procurement. 

Please check the criteria listed below that applies to this request: 

D A procurement made because of a public calamity that requires the immediate appropriation of 

money to relieve the necessity of the municipality's residents or to preserve the property of a 
municipality. 

D A procurement necessary to preserve or protect the public health or safety of the municipality's 

residents. 

D A procurement necessary because of unforeseen damage to public machinery, equipment, or other 

property. 
0 A procurement of personal, professional, or planning services 

D Other exemption from Chapter 252.022: ------------------
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2. Describe this procurement 

a 
Wildlife (USFWS). fund was in 

in the Barton Springs Pool Habitat Conservation Plan (HCP) and incidental take permit (ITP) 
-2, issued under the authority of 16 USC 1539(a)(l)(B) and regulation 50 CFR §§ 13 & 17. 

BSSCF was established as a conservation measure in the City of Austin's HCP and 
associated from the USFWS that allows the and management of Barton 
Springs Pool as a facility. The is to support educational, 

or management projects that promote the of endangered Barton 
and Austin Blind salamanders, and the groundwater ecosystem where they 

a portion from entrance to Barton Pool is allocated to 
the BSSCF. 
- In accordance with the HCP and ITP, use of this fund is restricted to the study of 
salamander biology, captive breeding, refugium development, reintroduction, watershed 

nrn\/on cleaning techniques for natural water bodies, education and/or land 
acquisition. The attached proposal addresses this requirement. 

definition, the proposal is unique to the proposer was by the 
on the unique qualifications of the project the applicability of the proposal to meet 

the requirements of the fund, and merit 
• Describe the following (as applicable): 

For Professional, Personal, or Planning Service Exemptions: 
• Why is the vendor the most qualified to provide the services? 

State University is exceptionally qualified to perform a comprehensive investigation of 
ecology ecosystem function in the Barton Springs Edwards Aquifer. Their laboratory 

are uniquely suited to address the professional services required. 

• Does this vendor have a history of working with the City? If so, was it on this particular 
service? 

but not on this particular service. We 
water mussel study from 201 5. 

University for a 

• Will this procurement be component of a larger service or phases of service? 

No, the whole research project will be conducted over course of two years. $39,963 was 
in 19 again in 20. 

• Is the vendor a City of Austin local vendor? 

They are not a but they are 

• Does the vendor hold an M/WBE certification with the City, a HUB certification with the State 
of Texas, or any other minority or women owned certifications? 
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11 What qualifications, certifications, or specialized training does the vendor have? 

a team of from State University and the University of 
The principal investigators hold Ph.D.'s in their respective fields and hold faculty 

positions at Universities. experts working on 
in a similar environment (the Antonio segment of the Edwards Aquifer) and have published 
high-quality studies similar to the one we are contracting them to do in the Barton 
segment of the Edwards Aquifer. example, refer to the following works: 

Engel. 2013. diversity and impact on carbonate geochemistry across a 
geochemical gradient. /S},fE Journal 7: 

Hutchins, BT, AS Engel, WH Schwartz. 2016. Chemolithoautotrophy supports 

subterranean food \Vebs and 

1530-1542. 

and stability in groundwater communities. 

11 What is the impact if a contract is not secured with this particular vendor (loss of project 
timeline, loss of funding etc.)? 

The project will not be able to be project fulfills a requirement of the City's federal 
Fish and Wildlife permit that is required to Barton Springs Pool open. The City has agreed, 
in coordination with the federal government, to fund scientific projects from the Barton Springs 
Salamander Conservation Fund. 

11 What other vendors can provide these services and why are they not the best fit for the 
contract? 

The US Geological Survey is the only other vendor that comes to mind that can accomplish some 
of the chemical analyses, but the experts we coordinated with at the USGS do not have the 
particular expertise required to perform the entire project, as proposed. For example, the sampling 
involved requires detailed knowledge and experience with sytgobitic invertebrate and microbial 
collection from difficult-to-access (the aquifer) knowledge of how to identify 
organisms. There are only a handful of people in the world that know enough about this 
ecosystem and these organisms that would able to accomplish this. This is highly specialized 
work. Additionally, contracting through a federal agency, if they were able to perform the work, 
would be 2 to 3 times more expensive (based on experience with other scientific contracts we 
have with USGS, for example). 

o Prices were determined to be reasonable based on the following (select all that 
apply): 
D Prices are established under a current Cooperative contract. 

D Prices are the same or similar to current City contract. 

Notes: 

D Prices are the same or similar to current contract with another government. 

Notes: 
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D Prices are on a current and publicly a\'ailable list price, for the same or similar products, available 

to all government and commercial customers. 

Notes: 

D Prices are established by law or regulation. 

Notes: 

181 Other means of determining Price Reasonableness. 

Price is reasonable because it includes in-kind matching of salary for Pis and use of expensive scientific equipment: 

In-kind matching funds by Texas State University are $42,563 and are as follows: 

$39,563 in waived Indirect Costs are considered matching funds by Texas State University, using the standard 
IDC rate of 49 .5% of Direct Costs. 

An estimated $3,000 of matching in-kind use, calibration, and maintenance of field and lab equipment (pumps, 

water quality sondes, sampling supplies and equipment, etc.) owned by Pis Schwartz and Nowlin will be used to 
support successful completion of the project. 
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3. Forward the completed and signed Certificate of Exemption to the Purchasing Office along with the following 
documentation: 

0 Scope of Work or Statement of Work (if applicable) 
0 Vendor's proposal/quote (if applicable) 
0 Project timeline with associated tasks, schedule of deliverables or milestones, and proposed payment 

schedule 
0 Professional resumes, certifications, and/or licenses (Professional, Personal or Planning Services Only) 
D Other supporting documentation 

4. Because of the above facts and supporting documentation, the City of Austin exempts this procurement from 

Local Government Code Chapter 252 and intends to contract with: 

(Vendor Name): Texas State University for 

(Description of Procurement): Food Webs and Trophic Structure of the Groundwater Ecosystem Supporting 

Barton Springs and Austin Blind Salamanders research project. 

5. Check the contract type (one-time or multi-term) and fill in the dollar amount and term as applicable: 
OThis is a one-time request for$ _______ _ 

0This is a multi-term contract request for 12 months(# months for base term) in the amount of $39,963.00 
budgeted in FY 19 with 1x12 month(# of ren wal options) for $39,963.00 budgeted in FY 20. 

Recommended 
Certification 

Approved 
Certification 

-6 /zt/!9 
Date 

Assistant City Manager I General Manager Date 
or designee (procurement requiring Council approval) 

Purchasing Office 
Review Authorized Purchasing Office Staff 

Purchasing Office 
Management Review Purchasing Officer or designee 
(If required due to signature authority level) 
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